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OVERVIEW
The LTPP Specific Pavement Study (SPS) 
Traffic Data Collection Pooled Fund Project 
is a multi-phased approach to improve the 
collection of monitored traffic data



OVERVIEW  (cont)
• PHASE I

– Assessment, Calibration and Performance Evaluations of LTPP 
Weigh-In-Motion (WIM) sites

– Request for proposal (RFP) DTFH61-02-R-00041
– Draft Statement of Work (SOW) posted to www.fedbizops.gov

on April 29, 2002 with comments due May 9, 2002

• PHASE II 
– Procurement, installation and maintenance of new WIM 

systems
– FHWA is still developing the acquisition strategy for Phase II
– A separate request for proposal will be issued for Phase II

• The Phase I contractor will be ineligible to compete 
for Phase II

http://www.fedbizops.gov/
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CONTRACTUAL ISSUES
Contract Type

Indefinite-delivery-indefinite-quantity (IDIQ) 
contract
One contract award anticipated
Firm-Fixed Price Task Orders
Maximum quantities established for each of the 
contract line item numbers (CLINs)
Minimum guaranteed dollar value established at 
contract level ($700K)
Five year period of performance



CONTRACTUAL ISSUES
Contract Line Item Number (CLIN) 

Structure

CLIN 1001 – Field WIM and VC System 
Assessment

1001A LTPP Lane Only
1001B Additional Lane
1001C Additional WIM



CONTRACTUAL ISSUES
Contract Line Item Number (CLIN) 

Structure

CLIN 1002 – Field WIM and VC System 
Performance Evaluation

1002A LTPP Lane Only
1002B Additional Lane
1002C  Additional WIM
1002D  Dump Truck
1002E   Super Heavy



CONTRACTUAL ISSUES
Contract Line Item Number (CLIN) 

Structure

CLIN 1003 – VC System Performance 
Evaluations

1003A LTPP Lane Only
1003B Additional Lane



CONTRACTUAL ISSUES
Pricing

A separate price may be proposed for each 
subCLIN
A separate price may be proposed for each 
year of contract performance
Payment will made upon FHWA acceptance 
of deliverables



CONTRACTUAL ISSUES
Deliverables

Each assessment/evaluation will result in a 
report (deliverable) for submittal to FHWA
Specific deliverables are specified in Section 
F



CONTRACTUAL ISSUES
Task Order (TO) Procedures

Government may unilaterally issue task orders
Each task order will specify the number of each 
CLIN ordered as well as unit price, total value and 
location of sites
Deliverable requirements and due dates will be as 
specified in the contract
Each TO will be signed by an FHWA Contracting 
Officer
TO procedures are found in Section G, G-1.



CONTRACTUAL ISSUES
Special Contract Requirements

Section F, F-3, Master Schedule
A master schedule of all ordered contract activity is 
required but is not separately priced – unit prices should 
include a factor for inclusion of assessment/evaluation in 
the monthly update of master schedule

Section H, H-1, Assessment, Calibration and 
Performance Evaluation Plan

Offeror’s technical approach (Vol I of proposal) will be 
incorporated into the contract as the Assessment, 
Calibration and Performance Evaluation Plan.  The unit 
prices proposed shall be based upon the offeror’s 
proposed technical approach.



CONTRACTUAL ISSUES
Special Contract Requirements (cont)

Section H, H-6, Limitations on Future Contracting
Contractor for this acquisition will be unable to compete 
for Phase II 

Section I, 52.216-19, Order Limitations
Paragraph b establishes maximum ordering limitations
The contractor is not obligated to honor:

Any order for a single item in excess of 30 Assessments for 
CLIN x001, 10 Evaluations for CLIN x002, or 5 Evaluations for 
CLIN x003
Any order for a combination of items in excess of 40 sites
A series of orders from the same ordering office within 30 days 
that together call for quantities exceeding the limitations above



CONTRACTUAL ISSUES
Industry Comments to Draft SOW

Question 1: When evaluating pavement condition is 
it expected that the contractor on this project should 
conduct a distress survey?

A distress survey is not required.  The requirement is that 
the contractor make a determination regarding the 
pavement condition and its potential affect on the WIM 
system reliability.  The process that the contractor 
utilizes to make this determination is a business decision 
and should be documented in the technical approach 
proposal.



CONTRACTUAL ISSUES
Industry Comments to Draft SOW (cont)

Question 2: Is the contractor on this project 
responsible for doing profile measurements?

No
Question 3: Is the contractor on this project 
responsible for paying for the profiling required?

No

Collection of profile measurements/data is the 
responsibility of the LTPP Regional Support 
Contractors.



CONTRACTUAL ISSUES
Industry Comments to Draft SOW (cont)

Question 4: Is the contractor on this project 
responsible for providing traffic control?

No
Question 5: Is the contractor on this project 
responsible for reimbursing the firm/agency for 
traffic control?

No

The contractor on this project is responsible for 
coordinating traffic control with the cognizant 
state highway agency.  There should be no cost 
associated with providing this traffic control.



CONTRACTUAL ISSUES
Industry Comments to Draft SOW (cont)

Question 6: Will there be a provision for partial 
payment for cases where a site requested can not be 
evaluated since the agency will not or does not 
permit access to WIM site equipment?

No.  FHWA will not issue a task order for a site unless 
we have guaranteed access to the WIM equipment

Question 7:  The SOW requires that the VC System 
Performance Evaluation Report include information 
on weight data. Is this applicable to a performance 
evaluation on a stand alone VC System?

Where the VC system includes a weight trigger/threshold, 
this information is required.  



CONTRACTUAL ISSUES
Industry Comments to Draft SOW (cont)

Additional comments may be provided to 
amy.kruger@fhwa.dot.gov

mailto:amy.kruger@fhwa.dot.gov
mailto:amy.kruger@fhwa.dot.gov


PLANNED ACQUISITION 
SCHEDULE

Release of Final RFP 31 May 02
www.fedbizops.gov

Proposals Due 01 Jul 02
Contract Award 30 Sep 02

http://www.fedbizops.gov/
http://www.fedbizops.gov/


QUESTIONS AND 
ANSWERS
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